

OHIO DEPARTMENT OF TRANSPORTATION

DISTRICT 4 • 2088 SOUTH ARLINGTON ROAD • AKRON, OHIO 44306 • (800) 603-1054 JOHN R. KASICH, GOVERNOR • JERRY WRAY, DIRECTOR • ANTHONY M. URANKAR, DISTRICT DEPUTY DIRECTOR

April 8, 2015

B. Alan Brubaker, PE, PS Summit County Engineer 538 East South St. Akron OH 44311

Attn: Joseph Paradise

Re:

Credit Bridge Candidate Project

SFN 7738064, SUM 060 SUM (FRA) (Van Buren)

Dear Mr. Paradise:

Your bridge, as referenced above, has been determined eligible for the Credit Bridge Program. Enclosed for your review and concurrence is the revised scope of services form. Following your review, if no additional modifications are needed, please sign the form and return the original signed form to me. The form serves as concurrence as to project scope, eligibility, design standard and any identified design exceptions. The signed scope of services and additional documents will be submitted to the Office of Local Projects for formal registry of the bridge in the credit bridge program.

The project and process must adhere to the ODOT Credit Bridge Program guidelines. Changes to the project are permitted as long as such changes are within the project scope. Changes outside the project scope must be reviewed and approved by ODOT prior to taking any action. Any changes made without notifying ODOT may affect the project's eligibility for Credit Bridge. The project sponsor shall accept all liability and responsibility for the adherence to all applicable state and local laws and requirements. Award of credit shall be made after ODOT's final inspection, the submission of cost documentation, and approval by ODOT and FHWA, whose decision shall be final.

Upon completion of the project please submit a request to us for final inspection of the project to include:

- a. A final Inspection Affidavit attesting that the bridge project was not controversial, was constructed in accordance with all applicable standards, and that the bridge is no longer "structurally deficient" nor "functionally obsolete";
- All change orders covering extra bridge work;

istine Suriva

- c. As-built structure plans if the project was constructed as Design-Build;
- d. The construction contract bid document or other verifiable evidence of the construction amount; and
- e. An itemized statement of the eligible construction engineering/inspection costs.

Following the receipt of the request, we shall arrange for the final inspection review at the project site and conduct a review within fourteen working days.

Chad Root, P.E.

District 4 LPA Manager

Christine Surma

Planning LPA Liaison

enclosure

CREDIT BRIDGE SCOPE FORM

| | | | | | | Date: _ Time: _ Location: _ | <u>3-10-15</u> | |
|---|--------------------------|-------------------|---|---------------------|-------------------------|-----------------------------------|----------------|--|
| 1. PROJECT LO | CATIO | VATTA | CH USG | SMAP | | | | |
| To be complete | | | | O IVIZER | | | | |
| | -,, | P | | | | | | |
| County SUM | | | Route | 060 /21 | Bulen Section | 0372 | | |
| Structural File Numb | er 77 a | 8064 | | 000 | DUITE BEETION | 0312 | | |
| Stream Crossing | TUSCA | | | IER | | | | |
| Existing ADT | 2755 | | | gn Year ADT | 3045(2035) | | | |
| | 7 | | | | 1,0(233) | | | |
| 2. INITIAL PRO. To be completed | | | | | | | | |
| Functional Class: | Loc | AL | ROAD | | | | | |
| Bridge Length: | 13 | + FT | 14071 | | | | | |
| Is Bridge on NRHP: | Ye | | No | × × | | | | |
| | | - | *************************************** | | | | | |
| 3. PROJECT DES To be completed estimated begins | by Proje | ct Spon | sor; includ | de statement of des | sign standards to be u | sed, estimate | d cost and | |
| DESIGN TO BE IN ACCORDANCE W/ ODOT LOO, ODOT BDM AND AASHTO PUBLICATIONS. | | | | | | | | |
| WORK INCLUC | ES MI | LRO S | ILICA | DECK OVERLAY | USING HYDROI | DE MON 1710 | N UP GROCE | |
| OF BRIDGE RA | ILING A | AND AF | PROACH | GUARDRAIL P | ATCHING OF FAS | CIA AND I | WITH SIDE DE | |
| DECK, AND REPL | ACEMEN | 1 OF | PILE | encase medi | T. ESTIMATED 10 | ET 11/11 | 10.11 C-1157 | |
| ENG. AND INSP | ECTION | 15 ! | \$ 365,00 | a, APPROX. | START DATE | 6-1-2014 | 5 | |
| ENG. AND INSPECTION IS \$ 365,000, APPROX. START DATE: 6-1-2015. | | | | | | | | |
| To be completed | l by Proje | ct Spons | sor. Note: | correction of road | lway deficiencies is in | neligible for o | credit. | |
| Structure Type | | | | | | | | |
| Number of Long or Change | | | | | | | | |
| Bridge Roadway Widt | State and a supplied the | The second second | | | | | | |
| Bridge Roadway Width 36 FT Deck Width 36 FT | | | | | | | | |
| | | | | | | | | |
| Guardrail (length and type) | | | | | | | | |
| TYPE E ANCH | | <u>Q).</u> | 3 FI (| TYPE E | | | SFT (N.W) | |
| Proposed Approach W | ork Leng | th: | | FT S GI | DARUKAIL T 147 | e 4 pride | GE TERMINALS | |
| Sidewalks | | Yes | 217 | No X | | | | |
| ADA Ramps required Yes No x | | | | | | | | |
| | | _ | | | | | | |
| | | | | | | | | |
| 5. UTILITIES | | | | | | | | |
| | V | N7- | | | Utilities on | Aerial | Buried | |
| | Yes | No | IN: | ame of Company | Bridge | Utilities | Utilities | |
| Phone | | X | | | | | | |
| Cable | X | | TIME | WARNER | | X | | |
| Power | Х | | OHIO | EDISON | | × | | |
| Gas | | χ | | | | | | |
| Pipelines | | × | | | | | | |
| Water | | χ | | 1000 | | 1000 | | |
| Sanitary Sewer | | 7 | | | | | | |
| Storm Sewer | | X | | | | | | |

| Other Utilities | NONE |
|--|--|
| Utilities Requiring Relocation | None |
| Comments: | CONFLICTS |
| | |
| 6. CONSTRUCTION METH | OD |
| Method | Cost Estimate |
| Competitively Bid | Cost Estimate |
| | \$ 342,000 |
| Materials | |
| Rental Equipment | |
| Local | |
| Total Cost Estimate | \$ 342,000 |
| 7. RIGHT-OF-WAY | |
| (All right-of-way must be according local laws) | quired in accordance with the Ohio Revised Code Sections 163.01-163.22 and |
| Right-of Way Required: | ∕es No × |
| | Yes No |
| | And the state of t |
| 8. APPROVED PROPOSED S | |
| To be completed by ODOT/P | roject Sponsor following site visit |
| | |
| Structure Type | Number of Spans |
| | Lane Width |
| Bridge Roadway Width | Deck Width O/O |
| Piers - | Deek Width 0/0 |
| Shoulder Width | |
| Wearing Surface | |
| | |
| Guardrail (length and type): | |
| Approved Approach Work Length: | |
| Approach Work to be completed by | / Local: |
| Utilities to be back on bridge: | LOCAL. |
| Sidewalks Yes | No |
| ADA Ramps required Yes | |
| ADA Ramps required 1es | 140 |
| | |
| 9. DESIGN EXCEPTIONS | |
| Design Exception Required: Identify Design Exception: | |
| To Be Submitted By: | |
| | |
| 10. COMMENTS/COMMITME | NTS: |
| See al | tached env commitment |
| | |
| 11. CONCURRENCE LINES | |
| | cates that the project will comply with the eligibility criteria per the ODOT |
| Credit Bridge Program Guidelines | Changes outside the project scope must be reviewed and approved by ODOT |
| prior to taking any action. | sumbes equated the brolest scope must be reviewed and approved by ODO I |
| Land and motion. | |

Project Sponsor
ODOT LPA Manager
ODOT District Environmental Coordinator
ODOT District Construction Monitor-Project

Thrand W. Deller March 18, 2015

Environmental Commitment:

Waterway permits (Section 404/401, Section 10) will be required for the project due to the proposed stream impacts to construct the proposed project. Upon waterway permit verification, the waterway permit conditions for the project shall be incorporated into the project construction plan as special provisions and the project coordinator shall adhere to all waterway permit terms and conditions throughout project construction.

Reitz, Rose

From:

Heidi Swindell <HSwindell@summitengineer.net>

Sent:

Friday, April 17, 2015 12:52 PM

To:

Reitz, Rose

Subject:

Re: LEGISLATION: Participation in the Credit Bridge Program

Oops Joe said the bridge is a rehabilitation project not a replacement project. I will be back in the office on Monday to make those changes. Thanks!

-Heidi

On Apr 17, 2015, at 11:28 AM, "Heidi Swindell" < HSwindell@summitengineer.net> wrote:

Attached!

Heidi Swindell Government Affairs Liaison

Alan Brubaker, P.E., P.S.
Summit County Engineer
538 East South Street
Akron, OH 44311
330.643.8170
hswindell@summitengineer.net

- < Credit Bridge Program Agreement.doc>
- <Credit Bridge Program Exhibit A.pdf>
- <credit bridge program LSS.doc>
- <Credit Bridge Program RfL.pdf>

Reitz, Rose

From:

Heidi Swindell <HSwindell@summitengineer.net>

Sent:

Friday, April 17, 2015 11:28 AM

To:

Reitz, Rose

Cc:

Paradise, Joe; Kurt, Sandra

Subject: Attachments:

LEGISLATION: Participation in the Credit Bridge Program

Credit Bridge Program Agreement.doc; Credit Bridge Program Exhibit A.pdf; credit bridge program LSS.doc; Credit Bridge Program RfL.pdf

Attached!

Heidi Swindell Government Affairs Liaison

Alan Brubaker, P.E., P.S.
Summit County Engineer
538 East South Street
Akron, OH 44311
330.643.8170
hswindell@summitengineer.net